FORM G-1

Contract Price- Total Toll Collection System Capital and Operations and
Maintenance Price

Item No. Payment Milestone Description Total Summary Price

CP-001 thal Roadside, Network, Generator, and CMS $5 443,970
Price

CP-002 Total Back Offlce'System (BOS) and Disaster $1,.827,740
Recovery (DR) Price

CP-003 Total TOC Planning and TOC Pre-Toll Operations $2,292,051
and System Monitoring Price

CP-004 Total CSC Pre-Toll Operations Price $3,216,873

CP-005 Total Project Management and Planning $11,606,742
Documents Price

CP-006 Total End to End System Tests Price $1,034,260

CP-007 Total Data Mart Price $225,760

CP-008 Total Bonds and Insurance Price $2,964,822

CP-009 | Total Toll Collection System Capital Price $28,612,219

CP-0010 Rgad5|de and CMS Operations and Maintenance 43,532,616
Price Per Contract Term

CP-0011 Network Maintenance Price Per Contract Term $753,998

CP-0012 Back Office System (BOS) Hosting Price Per $455,640
Contract Term

CP-0013 Bac'k Office Systfem (BOS) IT Operations and $2.144,640
Maintenance Price Per Contract Term
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FORM G-1

Contract Price- Total Toll Collection System Capital and Operations and
Maintenance Price

CP-0014 ToII. Operations Fenter (TOC) Operations and $2,382,192
Maintenance Price Per Contract Term
Customer Service Center Operations and

CP-0015 Maintenance Price Per Contract Term »43,014,960
Total Toll Collection System Operations

CP-0016 : >y P $52,284,046
and Maintenance Price

Note 1: Warranties as described in the Contract Documents should be included in

above prices.
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FORM G-2

Total Roadside, Network, Generator and CMS Price

Roadside System Plan

RS-001 and Documentation 1 Fach
Roadside Hardware Per

RS-002 Equipment Purchase 34 Equipment
and Delivery Lane

RS-003 R_oadside Software 1 Each
License

Roadside Onsite Per

RS-004 Equipment Installation L 34 Equipment
Lane
RS-005 Roadside Integration 1 Each
RS-006 | Roadside Training I 2 Each

RS-007 Roadside Go-Live 3 Each

Roadside System As
Built Documentation

RS-008 1 Each

RS-0011 Network System.PIan 1 Each
and Documentation
Network Hardware
RS-0012 | Equipment Purchase 1 Each
and Delivery
RS-0013 I\!etwork Software 1 Each
License
Network Onsite 1 Per Tolling
RS-0014 4
5-00 Equipment Installation . Point
RS-0015 | Network Training 1 Each
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RS-0016 Ne'twork System As
Built Documentation

Total Roadside, Network, Generator and CMS Price

Generator Plans, Cut

FORM G-2

L .
]

Documentation

Changeable Message

RS-0019 | Sheets and Each
Documentation
Generator Equipment 1 Gen per
RS-0020 Purchase and Delivery 4 Tolling Point
Generator Onsite 1 Gen Per
RS-0021 Equipment Installation 4 Tolling Point
RS-0022 Ger?e'rator Startup and 1 Each
Training
Generator Equipment
RS-0023 | As Built 1 Each

Changeable Message
Sign

RS-0026 | Sign Equipment 8 Each
Purchase and Delivery
Onsite Equipment

RS-0027 Installation of - 3 Each
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FORM G-2

Total Roadside, Network, Generator and CMS Price

Total Roadside,

Network,
RS-0029
Generator and
CMS Price
Indiana Finance Authority/Joint Board Form G CONFIDENTIAL Request for Proposals
LSIORB Toll Services Project Page 38 ITP Forms

Addendum #2




BO-001

Business Rules and
Operational
Requirements

BO-002

Back Office System
Plan and
Documentation

BO-003

Intermediate BOS Site
Visit and Configuration
Observation

BO-004

BOS Software Licensing

BO-005

BOS Customer
Payment Channels
Approval and
Acceptance

BO-006

Training for all BOS
Operations

BOS Go-Live

Disaster Recovery
System Plan and

BO-0010 .
Failover
Documentation
Disaster Recovery
BO-0011 Hardware Equipment

Purchase and Delivery

FORM G-3
Total Back Office System (BOS) and Disaster Recovery (DR) Price

Form G CONFIDENTIAL
Page 39

Indiana Finance Authority/Joint Board
LSIORB Toll Services Project

Request for Proposals
ITP Forms
Addendum #2




FORM G-3
Total Back Office System (BOS) and Disaster Recovery (DR) Price

Total Back Office
System (BOS) and
Bo-0013 | SYstem (BOS)
Disaster Recovery
(DR) Price
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FORM G-4

Total Toll Operations Center (TOC) Planning, and Pre-Toll Operations and System
Monitoring Price

Payment Milestone Total No. of Unit of .
Item No. .. . Total Price
Description Units Measure
T0-001 MOMS and Incident System 1 Each
Plan and Documentation
T0-002 TOC Hardware Eq-U|pment 1 Each
Purchase and Delivery
T0-003 TOC Sof'Fware Setup and 1 Each
Installation
10-004 TOC Ons'lte Equipment 1 Each
Installation
TO-005 TOC Training 1 Each
T0-006 TOC System As Built 1 Each
Documentation
TO-007 | Total TOC Planning Price s
P Mil Total No. of it of .
10-008 aym.en'f ilestone ot'a 0.0 Unit o Total Price
Description Units Measure
TOC Pre-Toll Operations and
System Monitoring (For 2
T0-009 months Prior to Revenue ! Each _
Service Date)
Total TOC Pre-Toll
TO-0010 | Operations and System ]
Monitoring Price
Total TOC Planning, and
TOC Pre-Toll Operations
T0-0011 i I
and System Monitoring
Price
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FORM G-5

Total Customer Service Center (CSC) Pre-Toll Operations Price

Payment
Milestone Total No. | Unit of
Item No. Description Duration Unit Price of Units | Measure | Total Price

Planning of CSC
CS-001 Prior to Pre-Toll 1 Each
Operations

Pre-Toll 9 months prior

.
CS-002 to Tolling [ 9 Monthly | I
_

Operations )
P Readiness

Total CSC Pre-
CS-003 | Toll Operations
Price

Notel: This section shall be priced based upon 100,000 AMDTT +/-25,000 AMADTT for each year of
operation.

Note 2: One of the two required Walk-up Centers and the CSC may be co-located. However, only the
Walk-Up Center costs shall be a Pass-Through Cost item. If the Proposer chooses co-location, then the
Proposer shall provide a means and methodology to separate costs of the Walk-Up Centers and the
CSC, which means and methodology shall be subject to approval by the Joint Board.

Note 3: All staffing costs for the Walk-Up Center prior to Tolling Readiness shall be included in Item
CS-002.
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FORM G-6
Total Project Management and Planning Documents Price

PM- Award to Tolling

001 Pre-Toll Operations Readiness 1 Each
Tolling
Readiness to 12

PM- | Startup Operations months after 1 Each

002 (Year 1) Tolling
Readiness ( 12
months total)

Roadside and
Network System
Plan; Back Office
System Plan;
TOC System Plan
and
Documentation;
Project
Management
0-90 Days after NTP | Plan; Safety 1 Each [ ]
Plan; System
Configuration
Management
Plan; Quality
Management
Plan;
Configuration
and Change
Management

PM-
005
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FORM G-6

Total Project Management and Planning Documents Price

Plan; Master
Testing and
Commissioning
Plan; and Walk-
Up Center Build
out Plan
Roadside and
Network
Installation Plan;
Back Office
Installation Plan;
Training Plan;
Maintenance
90-180 Days after NTP | and Support 1 Each [ ]
Plan; Transition
Plan; Third Party
Manuals and
Documentation;
CSC Operations
Plan; Disaster
Recovery Plan;
PM- Completion of System | End of Contract
007 Acceptance Test Transition Plan

PM-
006

1 Each

Total Project

PM- | Management and
009 | Planning I

Documents Price

Note: Management and oversight and associated markups, profit and overhead of all Pass-
Through Costs shall be included in the Project Management Fees in Line Item, PM-001
and/or PM-002.
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FORM G-7

Total End to End System Tests Price

Item Payment Milestone Description forale: LIS Total Price
No. v P of Units Measure
Each, Until
. Testing
T-001 | Baseline Test 1 Completed [ ]
and Approved
Each, Until
. Testing
T-002 | Pre-Production Controlled Test 1 Completed [ ]
and Approved
Each, Until
. . Testing
T-003 | System Production Readiness Test 1 Completed [ ]
and Approved
Each, Until
. Testing
T-004 | O t Test 1
perations Tes Completed [ ]
and Approved
Each, Until
Testing
T-005 | System Acceptance Test 1 Completed [ ]
and Approved
Total End to End System Tests
T-006 | > Y I
Price
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FORM G-8

Total Data Mart Price

Payment Milestone Proposer's | Total No. Unit of .
Item No. o . . Total Price
Description Unit Price of Units Measure
DM-001 Option 1: Data Mart Copy 1 Each

I
DM-002 Option 2: ETL 1 Each [ ]
DM-003 | Total Data Mart Price ]

Note: The price utilized in DM-003 shall be the higher of the two prices of
DM-001 or DM-002.
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FORM G-9
Total Bonds and Insurance Price

BI-001 Installation Payment Bonds 1 Each
BI-002 Installation Performance Bonds 1 Each
Each (for O
. . and M
BI-003 Operations and Maintenance Bond 1
contract
term)
Warranty Bond- See Note 2 Each

BI-007 Commercial General Liability
BI-008 Worker's Compensation Insurance
BI-009 Business Automobile Liability Insurance
BI-0010 | Umbrella or Excess Liability Insurance
BI-0011 | Cyber Liability Insurance

BI-0012 | Crime Insurance

BI-0013 | Professional Liability Insurance

R Rk |Rr|R |k |~

|

Note 1: This section shall be priced as a Pass-Through Cost Item. Pass-Through Costs for
bonds will be paid by the Joint Board in an amount up to but not exceeding the amount
entered in each line item for bond prices, and Pass-Through Costs for insurance will be
paid by the Joint Board in an amount up to but not exceeding the amount entered for
each line item for insurance prices.

Note 2: Warranty Bond shall be a separate bond for 20% of the Total Toll Collection
System Capital Price OR shall be a reduction of the Installation Payment and Installation
Performance Bond to a total of 20% of the Total Toll Collection System Capital Price.

BI-0015 | Total Bonds and Insurance Price

Indiana Finance Authority/Joint Board Form G CONFIDENTIAL Request for Proposals
LSIORB Toll Services Project Page 47 ITP Forms
Addendum #2




FORM G-10
Total Roadside and CMS Operations and Maintenance Price Per Contract Term

Item No. Paymfenf Milestone Year 1 Year 2
Description
| | | | | |
Roadside Operations
OMR-001 and Maintenance Price
Per Lane Per Month
OMR-002 Equipment Lanes 34 34 34 34 34 34 34
OMR-003 Number of Months 12 12 12 12 12 12 12
Annual Roadside
Operations and
OMR-004 | ~PE
Maintenance
Price Per Year
Total Roadside ‘ ‘ ‘ ‘ ‘ ‘
Operations and
OMR-005 Maintenance
Price Per
Contract Term
Changeable Message ‘ ‘ ‘ ‘ ‘ ‘
Sign (CMS) Operations
OMR-006 and Maintenance Per
Sign Per Year
OMR-007 Number of Signs 8 8 8 8 8 8 8
OMR-008 Number of Months 12 12 12 12 12 12 12
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OMR-009

Annual
Changeable
Message Sign
(CMS) Operations
and Maintenance
Price Per Year

OMR-0010

Total CMS
Operations and
Maintenance
Price Per
Contract Term

OMR-0011

Total Roadside
and CMS
Operations and
Maintenance
Price Per
Contract Term

Year Definition:

Steady State Operations (Year 2) - 12 months after Tolling Readiness to 24 months after Tolling Readiness

Steady State Operations (Year 3) - 24 months after Tolling Readiness to 36 months after Tolling Readiness

Steady State Operations (Year 4) - 36 months after Tolling Readiness to 48 months after Tolling Readiness

Steady State Operations (Year 5) - 48 months after Tolling Readiness to 60 months after Tolling Readiness

Steady State Operations (Year 6) - 60 months after Tolling Readiness to 72 months after Tolling Readiness

Steady State Operations (Year 7) - 72 months after Tolling Readiness to 84 months after Tolling Readiness; if the end of the TCS Operations
and Maintenance Term occurs after the 84" month, the Joint Board shall continue to pay for Operations and Maintenance on a monthly

basis at the rate specified for Year 7.
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FORM G-11

Total Network Maintenance Price Per Contract Term

Payment Milestone

Item No. Description Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7

Network/WAN/LAN/
Maintenance Per Month

OMN-002 Months 12 12 12 12 12 12 12
Annual Network

OMN-003 | Maintenance Price
Per Year
Total Network

OMN-004 | pmaintenance Price
Per Contract Term

Year Definition:

Startup Operations (Year 1): Tolling Readiness to 12 months after Tolling Readiness

Steady State Operations (Year 2) - 12 months after Tolling Readiness to 24 months after Tolling Readiness

Steady State Operations (Year 3) - 24 months after Tolling Readiness to 36 months after Tolling Readiness

Steady State Operations (Year 4) - 36 months after Tolling Readiness to 48 months after Tolling Readiness

Steady State Operations (Year 5) - 48 months after Tolling Readiness to 60 months after Tolling Readiness

Steady State Operations (Year 6) - 60 months after Tolling Readiness to 72 months after Tolling Readiness

Steady State Operations (Year 7) - 72 months dafter Tolling Readiness to 84 months after Tolling Readiness; if the end of the TCS
Operations and Maintenance Term occurs after the 84" month, the Joint Board shall continue to pay for Operations and Maintenance
on a monthly basis at the rate specified for Year 7.
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FORM G-12

Total Back Office System (BOS) Hosting Price Per Contract Term

Item No. Paymfen? Milestone Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7
Description
Back Office System (BOS)
OMH-001 Hosting Price Per Month
OMH-002 Number of Months

Annual Back Office
OMH-003 | System (BOS) Hosting
Price Per Year

Total Back Office
System (BOS) Hosting
Price Per Contract
Term

OMH-004

Year Definition:

Startup Operations (Year 1): Tolling Readiness to 12 months after Tolling Readiness

Steady State Operations (Year 2) - 12 months after Tolling Readiness to 24 months after Tolling Readiness
Steady State Operations (Year 3) - 24 months after Tolling Readiness to 36 months after Tolling Readiness
Steady State Operations (Year 4) - 36 months after Tolling Readiness to 48 months after Tolling Readiness
Steady State Operations (Year 5) - 48 months after Tolling Readiness to 60 months after Tolling Readiness
Steady State Operations (Year 6) - 60 months after Tolling Readiness to 72 months after Tolling Readiness

Steady State Operations (Year 7) - 72 months dafter Tolling Readiness to 84 months after Tolling Readiness; if the end of the TCS
Operations and Maintenance Term occurs dfter the 84"™ month, the Joint Board shall continue to pay for Operations and
Maintenance on a monthly basis at the rate specified for Year 7.
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FORM G-13

Total Back Office System (BOS) IT Operations and Maintenance Price Per Contract Term
Payment Milestone

| No.
tem No Description
Back Office System (BOS) IT
OMB-001 Operations and

Maintenance Price Per
Month

OMB-002 Number of Months
Annual Back Office
System (BOS) IT
OMB-003 | Operating and
Maintenance Price Per
Year

Total Back Office ‘ ‘ ‘ ‘ ‘ ‘
System (BOS) IT
OMB-004 | Operating and
Maintenance Price Per
Contract Term

Year Definition:

Startup Operations (Year 1): Tolling Readiness to 12 months after Tolling Readiness

Steady State Operations (Year 2) - 12 months after Tolling Readiness to 24 months after Tolling Readiness

Steady State Operations (Year 3) - 24 months dafter Tolling Readiness to 36 months after Tolling Readiness

Steady State Operations (Year 4) - 36 months after Tolling Readiness to 48 months after Tolling Readiness

Steady State Operations (Year 5) - 48 months after Tolling Readiness to 60 months after Tolling Readiness

Steady State Operations (Year 6) - 60 months after Tolling Readiness to 72 months after Tolling Readiness

Steady State Operations (Year 7) - 72 months dafter Tolling Readiness to 84 months after Tolling Readiness; if the end of the TCS
Operations and Maintenance Term occurs dfter the 84"™ month, the Joint Board shall continue to pay for Operations and Maintenance
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on a monthly basis at the rate specified for Year 7.
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FORM G-14

Total Toll Operations Center (TOC) Operations and Maintenance Price Per Contract Term
Payment Milestone
Description

TOC Operations and
Maintenance Fee Per Month
OMT-002 Number of Months

Item No. Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7

OMT-001

Annual Toll Operations
Center (TOC) Operations
and Maintenance Price
Per Year

OoMT-003

Total Toll Operations
OMT-004 | Center (TOC) Operations
and Maintenance Price
Per Contract Term

Year Definition:

Startup Operations (Year 1): Tolling Readiness to 12 months after Tolling Readiness

Steady State Operations (Year 2) - 12 months after Tolling Readiness to 24 months after Tolling Readiness
Steady State Operations (Year 3) - 24 months after Tolling Readiness to 36 months after Tolling Readiness

Steady State Operations (Year 4) - 36 months after Tolling Readiness to 48 months after Tolling Readiness

Steady State Operations (Year 5) - 48 months after Tolling Readiness to 60 months after Tolling Readiness

Steady State Operations (Year 6) - 60 months after Tolling Readiness to 72 months after Tolling Readiness

Steady State Operations (Year 7) - 72 months dafter Tolling Readiness to 84 months after Tolling Readiness; if the end of the TCS
Operations and Maintenance Term occurs dfter the 84"™ month, the Joint Board shall continue to pay for Operations and Maintenance
on a monthly basis at the rate specified for Year 7.
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Customer Service Center Operations and Maintenance Price Per Year
Payment Milestone

FORM G-15

| No.
tem No Description
Customer Service Center
OMC-001 Operations and Maintenance
Price Per Month
OMC-002 Number of Months 12 12 12 12 12 12 12
Annual Customer Service
Center Operations and
omc-003 | ~Ener bperatio
Maintenance Price Per
Year
Customer Service
Center Operations and
OMC-004 | -SMer Hperatiol
Maintenance Price Per
Contract Term
Year Definition:

Startup Operations (Year 1): Tolling Readiness to 12 months after Tolling Readiness

Steady State Operations (Year 2) - 12 months after Tolling Readiness to 24 months after Tolling Readiness

Steady State Operations (Year 3) - 24 months after Tolling Readiness to 36 months after Tolling Readiness

Steady State Operations (Year 4) - 36 months after Tolling Readiness to 48 months after Tolling Readiness

Steady State Operations (Year 5) - 48 months after Tolling Readiness to 60 months after Tolling Readiness

Steady State Operations (Year 6) - 60 months after Tolling Readiness to 72 months after Tolling Readiness

Steady State Operations (Year 7) - 72 months dafter Tolling Readiness to 84 months after Tolling Readiness; if the end of the TCS
Operations and Maintenance Term occurs dfter the 84"™ month, the Joint Board shall continue to pay for Operations and Maintenance

on a monthly basis at the rate specified for Year 7.
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Note 1: One of the two required Walk-up Centers and the CSC may be co-located. However, only the Walk-Up Center costs shall be a
Pass- Through Cost item. If the Proposer chooses co-location, then the Proposer shall provide a means and methodology to separate
costs of the Walk-Up Centers and the CSC, which means and methodology shall be subject to approval by the Joint Board.

Note 2: The staffing and training costs for Walk-up Centers shall be included in the Customer Service Center Operations and
Maintenance Price Per Year for Years 1 through Year 7. Staffing and training costs for the Walk Up Centers shall not be a Pass-Through

Cost Item.
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FORM G-16

Hourly Rates for Extended Services

Total
Hourly Total Total Total Total Total Total Total
Rate with | Hourly Hourly Hourly Hourly Hourly Hourly Hourly
Benefits Rate Rate Rate Rate Rate Rate Rate
Job Total through with with with with with with with
Classification/Job | No. of | Unit of Tolling Benefits | Benefits | Benefits | Benefits | Benefits | Benefits | Benefits
Item No. Description Units | Measure | Readiness | Year1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7
HR-001 Project Manager 1 Hour
Roadside
HR-002 Maintenance 1 Hour
Supervisor
Roadside
HR-003 Maintenance 1 Hour
Technician
HR-004 Systems Engineer 1 Hour
HR-005 Systems Analyst 1 Hour
HR-006 Database Analyst 1 Hour
HR-007 Network Analyst 1 Hour
HR-008 Network Architect 1 Hour
HR-009 Installation 1 Hour
Manager
HR-0010 | VR Systems 1 Hour
Specialist
IT Technical
HR-0011 | Support Staff for 1 Hour
CsC
HR-0012 | 'Mage Reviewer 1 Hour
Supervisor
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FORM G-16

Hourly Rates for Extended Services

Total
Hourly Total Total Total Total Total Total Total
Rate with | Hourly Hourly Hourly Hourly Hourly Hourly Hourly
Benefits Rate Rate Rate Rate Rate Rate Rate
Job Total through with with with with with with with
Classification/Job | No. of | Unit of Tolling Benefits | Benefits | Benefits | Benefits | Benefits | Benefits | Benefits
Item No. Description Units | Measure | Readiness | Year1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7
HR-0013 | Image Reviewer 1 Hour
HR-0014 | Training Manager 1 Hour
HR-0015 Customer Service 1 Hour
Center Supervisor
HR-0016 | QA/QC Manager 1 Hour
HR-0017 | CSR 1 Hour
Walk-Up Center
-001 1
HR-0018 CSR Hour
HR-0019 | Fulfillment Staff 1 Hour
HR-0020 | Fulfiliment 1 Hour
Supervisor
HR-0021 | LOCKbOX 1 Hour
Supervisor
HR-0022 | Lockbox Staff 1 Hour
HR-0023 | TOC Supervisor 1 Hour
HR-0024 | TOC Staff 1 Hour
HR-0025 Communications 1 Hour
Specialist
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FORM G-16
Hourly Rates for Extended Services

Year Definition:

Startup Operations (Year 1): Tolling Readiness to 12 months after Tolling Readiness

Steady State Operating (Year 2) - 12 months after Tolling Readiness to 24 months after Tolling Readiness

Steady State Operating (Year 3) - 24 months after Tolling Readiness to 36 months after Tolling Readiness

Steady State Operating (Year 4) - 36 months after Tolling Readiness to 48 months after Tolling Readiness

Steady State Operations (Year 5) - 48 months after Tolling Readiness to 60 months after Tolling Readiness

Steady State Operations (Year 6) - 60 months after Tolling Readiness to 72 months dfter Tolling Readiness

Steady State Operations (Year 7) - 72 months after Tolling Readiness to 84 months after Tolling Readiness; if the end of the TCS Operations
and Maintenance Term occurs after the 84" month, the Joint Board shall continue to pay for Operations and Maintenance on a monthly
basis at the rate specified for Year 7.;

Indiana Finance Authority/Joint Board Form G CONFIDENTIAL Request for Proposals
LSIORB Toll Services Project Page 59 ITP Forms
Addendum #2




FORM G-17
Major Spare Parts

Roadside Equipment

RS-001 Front/Rear Camera 1 Each

RS-002 Laser 1 Each

RS-003 Server 1 Each

RS-004 LAN Switch 1 Each

Back Office System

BO-001 Application Server 1 Each

BO-002 Website Server 1 Each

BO-003 LAN Switch 1 Each
Computer

BO-004 workF;tation 1 Each .

Customer Service Center

CS-001 Application Server 1 Each

CS-002 Headset 1 Each
Computer

€5-003 workF;tation 1 Each

CS-004 Printer 1 Each

TOC and System

Monitoring

TO-001 Application Server 1 Each
Computer

T0-002 workF;tation 1 Each

TO-003 Printer 1 Each

TO-004 0 0 0

Access Control and CCTV

AC-001 Camera 1 Each

AC-002 Server 1 Each

AC-003 Card Reader 1 Each

AC-004 Access Control Unit 1 Each

Total Major Spare Parts Price Year 1 I

Roadside Equipment
RS-001 | Front/Rear Camera 1 Each _
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RS-002 Laser Each
RS-003 Server Each
RS-004 LAN Switch Each
Back Office System
BO-001 Application Server Each
BO-002 Website Server Each
BO-003 LAN Switch Each
Computer
BO-004 workF;tation 1 Each
Customer Service Center
CS-001 Application Server Each
CS-002 Headset Each
CS-003 Computgr
workstation Each
CS-004 Printer Each
TOC and System
Monitoring
TO-001 Application Server 1 Each
Computer
T0-002 workF;tation 1 Each
TO-003 Printer 1 Each
TO-004 0 0 0
Access Control and CCTV
AC-001 Camera 1 Each
AC-002 Server 1 Each
AC-003 Card Reader 1 Each
AC-004 Access Control Unit 1 Each
Total Major Spare Parts Price Year 2
Roadside Equipment
RS-001 Front/Rear Camera 1 Each
RS-002 Laser 1 Each
RS-003 Server 1 Each
RS-004 LAN Switch 1 Each
Back Office System
BO-001 Application Server 1 Each
BO-002 Website Server 1 Each
BO-003 LAN Switch 1 Each
BO-004 Computer 1 Each
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workstation

Customer Service Center

CS-001 Application Server Each
CS-002 Headset Each
CS-003 Computgr
workstation Each
CS-004 Printer Each
TOC and System
Monitoring
TO-001 Application Server 1 Each
Computer
T0-002 workF;tation 1 Each
TO-003 Printer 1 Each
TO-004 0 0
Access Control and CCTV
AC-001 Camera 1 Each
AC-002 Server 1 Each
AC-003 Card Reader 1 Each
AC-004 Access Control Unit 1 Each
Total Major Spare Parts Price Year 3
Roadside Equipment
RS-001 Front/Rear Camera 1 Each
RS-002 Laser 1 Each
RS-003 Server 1 Each
RS-004 LAN Switch 1 Each
Back Office System
BO-001 Application Server 1 Each
BO-002 Website Server 1 Each
BO-003 LAN Switch Each
Computer
BO-004 workitation 1 Each
Customer Service Center
CS-001 Application Server Each
CS-002 Headset Each
C5-003 Computer
workstation Each
CS-004 Printer Each
TOC and System
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Monitoring

TO-001 Application Server 1 Each
Computer
T0-002 workl:;tation 1 Each
TO-003 Printer 1 Each
TO-004 0 0 0
Access Control and CCTV
AC-001 Camera 1 Each
AC-002 Server 1 Each
AC-003 Card Reader 1 Each
AC-004 Access Control Unit 1 Each
Total Major Spare Parts Price Year 4
Roadside Equipment
RS-001 Front/Rear Camera 1 Each
RS-002 Laser 1 Each
RS-003 Server 1 Each
RS-004 LAN Switch 1 Each
Back Office System
BO-001 Application Server 1 Each
BO-002 Website Server 1 Each
BO-003 LAN Switch Each
Computer
BO-004 workitation 1 Each
Customer Service Center
CS-001 Application Server Each
CS-002 Headset Each
Computer
€5-003 workF;tation Each
CS-004 Printer Each
TOC and System
Monitoring
TO-001 Application Server 1 Each
T0-002 Computer
workstation Each
TO-003 Printer Each
TO-004 0 0
Access Control and CCTV ‘ ‘
AC-001 Camera 1 Each
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AC-002 Server 1 Each
AC-003 Card Reader 1 Each
AC-004 Access Control Unit 1 Each

Total Major Spare Parts Price Year 5

Roadside Equipment

RS-001 Front/Rear Camera 1 Each

RS-002 Laser 1 Each

RS-003 Server 1 Each

RS-004 LAN Switch 1 Each

Back Office System

BO-001 Application Server 1 Each

BO-002 Website Server 1 Each

BO-003 LAN Switch 1 Each
Computer

BO-004 workF;tation 1 Each

Customer Service Center

CS-001 Application Server 1 Each

CS-002 Headset 1 Each
Computer

€5-003 workitation 1 Each

CS-004 Printer 1 Each

TOC and System

Monitoring

TO-001 Application Server 1 Each
Computer

T0-002 workF;tation 1 Each

TO-003 Printer 1 Each

TO-004 0 0 0

Access Control and CCTV

AC-001 Camera 1 Each

AC-002 Server 1 Each

AC-003 Card Reader 1 Each

AC-004 Access Control Unit 1 Each

Total Major Spare Parts Price Year 6
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Roadside Equipment

RS-001 Front/Rear Camera 1 Each

RS-002 Laser 1 Each

RS-003 Server 1 Each

RS-004 LAN Switch 1 Each

Back Office System

BO-001 Application Server 1 Each

BO-002 Website Server 1 Each

BO-003 LAN Switch 1 Each
Computer

BO-004 workitation 1 Each

Customer Service Center

CS-001 Application Server 1 Each

CS-002 Headset 1 Each
Computer

€5-003 workitation 1 Each

CS-004 Printer 1 Each

TOC and System

Monitoring

TO-001 Application Server 1 Each
Computer

T0-002 workitation 1 Each

TO-003 Printer 1 Each

TO-004 0 0 0

Access Control and CCTV

AC-001 Camera 1 Each

AC-002 Server 1 Each

AC-003 Card Reader 1 Each

AC-004 Access Control Unit 1 Each

Total Major Spare Parts Price Year 7 ]

Year Definition:

Startup Operations: Tolling Readiness to 12 months after Tolling Readiness

Steady State Operating (Year 2) - 12 months after Tolling Readiness to 24 months after Tolling
Readiness

Steady State Operating (Year 3) - 24 months after Tolling Readiness to 36 months after Tolling
Readiness

Steady State Operating (Year 4) - 36 months after Tolling Readiness to 48 months after Tolling
Readiness

Steady State Operations (Year 5) - 48 months after Tolling Readiness to 60 months after Tolling
Readiness
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Steady State Operations (Year 6) - 60 months after Tolling Readiness to 72 months dfter Tolling
Readiness

Steady State Operations (Year 7) - 72 months after Tolling Readiness to 84 months after Tolling
Readiness; if the end of the TCS Operations and Maintenance Term occurs after the 84th month, the
Joint Board shall continue to pay for Operations and Maintenance on a monthly basis at the rate
specified for Year 7.
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FORM G-18

Maintenance of Traffic

: UnitPrice | it | unit | unit | unit | Unit | unit | Unit
Item Total No. Unit of through . . . . . . .
Item No. Description of Units Measure Tollin Price Price Price Price Price Price Price
P s g Year 1 Year2 | Year3 | Year4 | Year5 | Year6 | Year7
Readiness
Day Time Equipment
MOT-001 1
(6am til 6 pm) Lane
Evening and
MOT-002 Qvermght 1 Equipment
Time (6pm to Lane
6 am)
Weekends (Fri Equibment
MOT-003 | 6pm to Mon 1 quip
Lane
6am)
Unit Price
Item Total No. Unit of through
MOT-004 .. . .
01=00 Description of Units Measure Tolling
Readiness
2 (traffic
Day Time lanesor1 | Equipment
MOT-005 :
(6am til 6 pm) | traffic lane Lane
and 1
shoulder)
Evening and 2 (traffic
Overnight lanesor1 | Equipment
MOT-008 | rie (6pmto | trafficlane Lane
shoulder)
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FORM G-18
Maintenance of Traffic

Unit Price Unit
Item Total No. Unit of through .
item No- Description of Units Measure Tollin Price
P g Year4 | Year5 Year 7

Readiness

Weekends (Fri 2 (traffic
eekends (Fri
lanesor1l | Equipment
MOT-007 | 6pm to Mon traffic lane Lane
6am) and 1
shoulder)

Year Definition:

Startup Operations (Year 1) : Tolling Readiness to 12 months after Tolling Readiness

Steady State Operations (Year 2) - 12 months after Tolling Readiness to 24 months after Tolling Readiness

Steady State Operations (Year 3) - 24 months dafter Tolling Readiness to 36 months after Tolling Readiness

Steady State Operations (Year 4) - 36 months after Tolling Readiness to 48 months after Tolling Readiness

Steady State Operations (Year 5) - 48 months after Tolling Readiness to 60 months after Tolling Readiness

Steady State Operations (Year 6) - 60 months dafter Tolling Readiness to 72 months after Tolling Readiness

Steady State Operations (Year 7) - 72 months after Tolling Readiness to 84 months after Tolling Readiness; if the end of the TCS
Operations and Maintenance Term occurs after the 84"™ month, the Joint Board shall continue to pay for Operations and Maintenance on
a monthly basis at the rate specified for Year 7.
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